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SUBJECT: Hiring of Services for Hydro Testing of CNG Stationary and Mobile Cascades Installed at VGL, Vadodara for the Period of 36 Months. 
 
TENDER NO.: VGL/CO/C&P-CNG/BD202506S224 Dated 27/06/2025 & TENDER ID: 199265. 
 
Sl. No. Page No. Tender Clause Clause Description Bidder’s Query VGL’s Reply 

1 94 & 99 

3.0 
Bidders/Contractors 
Scope of Work and  

9.0 Completion 
Period 

 
Hydrotesting 

Completion Period 

As per below tender document clause reference: 
 
7) Bidder shall complete all the Activities involved in hydro testing of one 
cascade within 10 Days of receipt of cascades at their Site. 
 
9.0 COMPLETION PERIOD 
 
1) Completion Period for 3000 WL Cascade from the date of lifting from 
owners’ premises till re-installation at site (CNG Stations) shall be 10 
days. 
Bidder shall depute their representative will all supporting for lifting the 
cascade from owners’ premises from the date of intimation in written by 
EIC or VGL representative. 
 
2) Completion Period for 4500 WL and 4800 WL Cascade from the date 
of lifting from owners’ premises till re-installation at site (CNG Stations) 
shall be 15 days. Bidder shall depute their representative will all 
supporting for lifting the cascade from owners’ premises from the date of 
intimation in written by EIC or VGL representative.

As per both clause conditions are different for 
completion period of CNG Cascade Hydro Testing 
of 3000 WL Capacity Cascade. 
 
Kindly confirm, Completion period of 3000 WL 
Capacity Cascade. 

The completion period are as follows: 
 

1. 3000 WL Cascade – 10 Days from 
lifting of Cascade from Owner premises 
and till re-installation at site (CNG 
Stations). 
 

2. 4500 WL & 4800 WL Cascade – 15 
Days from lifting of Cascade from 
Owner premises and till re-installation at 
site (CNG Stations). 

2 94 & 99 
5.0 of 5.1 

Compensation for 
Delay 

5.1 Testing of individual Cascade goes beyond 10/15 Days of respective 
Cascade from the date of issuance of Cascade inclusive of Sunday & 
intervening holiday penalty shall be Rs. 2500 Per Day per Cascade. (Pls 
refer clause No. 9.0 – Completion Period of Scope of work) 

Due to non-availability of responsible 
representative during dismantling /re-set up of 
cascade. 
 
Kindly request to consider individual cascade 
testing timeline 10/15 Days excluding Sunday & 
intervening holidays.

Tender Condition shall Prevail 

3 94 & 99 

3.0 
Bidders/Contractors 
Scope of Work and  

9.0 Completion 
Period 

 
Hydrotesting 

Completion Period 

As per below tender document clause reference: 
 
7) Bidder shall complete all the Activities involved in hydro testing of one 
cascade within 10 Days of receipt of cascades at their Site. 
 
9.0 COMPLETION PERIOD 
1) Completion Period for 3000 WL Cascade from the date of lifting from 
owners’ premises till re-installation at site (CNG Stations) shall be 10 
days. 
Bidder shall depute their representative will all supporting for lifting the 
cascade from owners’ premises from the date of intimation in written by 
EIC or VGL representative. 
 
2) Completion Period for 4500 WL and 4800 WL Cascade from the date 
of lifting from owners’ premises till re-installation at site (CNG Stations) 
shall be 15 days. Bidder shall depute their representative will all 
supporting for lifting the cascade from owners’ premises from the date of 
intimation in written by EIC or VGL representative.

Please consider cascade hydro-testing of one 
cascade within 10 days for 3000 WL & 15 Days for 
4500 WL capacity cascade receipt of cascades at 
the bidder testing facility. 
 
As per the 3.0 BIDDERS/CONTRACTORS 
SCOPE OF WORK tender 
clause point no. 7. 

The completion period are as follows: 
 

1. 3000 WL Cascade – 10 Days from 
lifting of Cascade from Owner premises 
and till re-installation at site (CNG 
Stations). 
 

2. 4500 WL & 4800 WL Cascade – 15 
Days from lifting of Cascade from 
Owner premises and till re-installation at 
site (CNG Stations). 
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4  LCV/Mobile 
Cascade  

Kindly request to consider LCV/Mobile Cascade to 
& from transportation including all toll taxes in 
client scope.

Tender Condition shall Prevail 

5 93 

Point no. 16 of 
General Scope. 

 
Scope of Work 

After checking of the cylinders, report to be submitted or report for any 
defective parts whose replacement is required, along with photographs 
attached. After confirmation, spares required to be replaced shall be 
provided from VGLs store if available. If required spare is not available 
with VGL, the contractor shall provide the spares, for which cost of the 
spares shall be borne by VGL as per the mutual agreed/ market rates of 
the material. 
 
The contractor shall have to submit proof justifying the rates quoted. (For 
SS Fittings shall be Parker/Swagelok Make)

Please confirm, 
 
Transportation of spares VGL store to bidder 
testing facility in client scope. 

Ok Noted & confirmed.  

 
Note: This Replies to Bidder’s Queries as uploaded on n-Procure & VGL’s Website. Please upload the same duly Sign and Seal with Techno–Commercial Bid as this is an Integral Part of the Tender.  


