
 
VADODARA GAS LIMITED 

 REPLIES TO BIDDER’S QUERIES DATED 01/11/2022  
TENDER NO.: VGL/CO/C&P-CNG/BD202206119/RI/01 & TENDER ID: 560793 

TENDER SUBJECT: COMPOSITE – MECHANICAL & ELECTRICAL WORKS CONTRACT FOR UPCOMING 
NEW CNG STATION AT VGL, VADODARA 

With reference to the above subject tender, replies to bidder’s queries have been addressed below: 

S. 
N. 

SECTION NO. & 
 NAME & PAGE NO. 

CLAUSE NO. 
& DESCRIPTION 

BIDDER’S QUERY VGL’S REPLY 

1 
V – SOW 

127 

5.0 Scope of  
Supply (Approved 

make list of SS 
Fittings & Valves) 

It may propose to approve of reputed 
manufacturer of CNG SS Fittings & Valves from 
South Korea M/s. BMT Co Ltd, (Brand-
Superlok), Korea as same is approved by Gail 
Gas Ltd, BPCL-Gas Division, Haridwar Natural 
Gas Pvt Ltd, Avantika Gas Ltd, Bengal Gas Ltd, 
Bhagyanagar Gas Ltd, Green Gas Ltd, TNGCL, 
IGL, PMC-Mecon Ltd for high pressure CNG 
services. 
Moreover ready stock availability of the same 
fittings with India distributor which will help to 
complete the supply of CNG Fittings on time 
and this will help to complete the project as per 
schedule. 
In view of the above requested you to kind 
approve BMT Superlok make SS Fittings & 
Valves for the above said tender. 

VGL Accept 
1. Tubes Make:-Tubacex, 

Ratnamani, Parker, Sandwick 
2. Fittings (i.e. Union, Nut-

Ferule, Reducer, Tee) & 
Valves:- Parker & Swagelock . 

 

2 V – SOW 

5.0 Scope of  
Supply (Approved 
make list of CNG 

Thermoplastic 
Hoses) 

 

We hereby propose to approve of reputed 
manufacturer of CNG SS Fittings & Valves from 
South Korea M/s. BMT Co Ltd, (Brand-
Superlok), Korea as same is approved by Gail 
Gas Ltd, BPCL-Gas Division, Haridwar Natural 
Gas Pvt Ltd, Avantika Gas Ltd, Bengal Gas Ltd, 
Bhagyanagar Gas Ltd, Green Gas Ltd, TNGCL, 
IGL, PMC-Mecon Ltd for high pressure CNG 
services (Attached Credentials). 
Moreover we have ready stock availability of the 
same fittings with India distributor which will 
help to complete the supply of CNG Fittings on 
time and this will help to complete the project 
as per schedule. 

Tender Condition  
Prevail  
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S. 
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SECTION NO. & 
 NAME & PAGE NO. 

CLAUSE NO. 
& DESCRIPTION 

BIDDER’S QUERY VGL’S REPLY 

   
In view of the above we request you to kind 
approve BMT Superlok make SS Fittings & 
Valves for the above said tender. 

 

3 III – GCC 
IV Payment 

Terms 

Tender GCC clause does not give clarity of 
Supply of Items & Service payment release 
breakup. Kindly clarify on the same. 

Tender Condition  
Prevail 

4 
IV – SCC  

69 
11.0 CPBG 

Post covid many businesses have affected 
globally. Moreover, many of the Public Sector 
undertaking companies of Government of India 
in order to support MSME has given relaxation 
on CPBG to 3% of Contractual value instead of 
10% of CPBG amount. 
 
In view of the above we request M/s. VGL to 
amend CPBG to 3% of Contractual value 
instead of 10% CPBG. 

Tender Condition  
Prevail 

5 V – SOW 

5.0 Scope of  
Supply (Approved 

make list of SS 
Fittings & Valves) 

You are requested kindly allow the make of 
Tubacex tubes and Ratnamani tubes for Tube 

and DK Lok for the tube fittings. 

VGL Accept 
1. Tubes Make:-Tubacex, 

Ratnamani, Parker, Sandwick 
2. Fittings (i.e. Union, Nut-

Ferule, Reducer, Tee) & Valves:- 
Parker & Swagelock. 

6 
V – SOW 

110 

Annexure - 5 
Terms of Payment 
(1.0 CNG Station 

Work) 

Under this contract, there will be multiple CNG 
station locations where contractor needs to 
execute the work. At one CNG Station, after 
handover of location from client, it takes 15-20 
days to complete the work. However, as per 
present terms of payment, 10% of invoice value 
will be released after completion of all the 
activities and their acceptance. 

Tender Condition  
Prevail 
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We request you to release the 100% payment 
on completion of all the activities and their 
acceptance by client for that individual CNG 
Station basis only. Please confirm 

 

7 
V – SOW 

110 

Annexure – 5 
Terms of Payment 

(1.1 to 1.6)  

As per referred payment terms, 70% payment 
will be released on receipt of material at site 
and acceptance. Before commencement of the 
work, M/s VGL will provide the list of Materials 
to be procured and based on that all the 
material is procured by the contractor from the 
sub-vendor/manufactures. Please note that the 
payment terms for manufacturers are 100% 
against Proforma Invoice. 
 
We request you to modify the terms for all 
supply & installation item, 85% of SOR Item 
Rate against receipt of material at site/store or 
after two weeks of contractor's request for 
providing suitable location to deliver the 
material against Test Certificate/IRN, 
whichever is earlier. And remaining 15% of SOR 
Item Rate (Installation/ Erection, Testing and 
Commissioning Part) should be released after 
the completion of all activities and their 
acceptance by client at one individual CNG 
Station basis only.  Please confirm. 

Tender Condition  
Prevail 

8 
VIII – SOR 

173 

A: Mechanical & 
Piping Works 

 

Before commencement of the work, client 
provides list of Materials to be procured and 
based on that all the material is procured by 
the contractor.  During execution, it may 
happen that the material consumed is less than 
the material finalised before or if there are 
certain amount of quantity are left out as  

Tender Condition  
Prevail 
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S. 
N. 
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BIDDER’S QUERY VGL’S REPLY 

   

uninstalled after supplying 100% of quantity at 
site based on client confirmation. In such 
cases, there is no guideline in tender terms for 
the payment of the balanced uninstalled 
material, which has already been supplied, but 
not executed/consumed. 
 
Based on the above case, we would like to 
submit following for your approval: 
 
1. We request you to amend the tender clause 
to address the balance payment due to non-
utilisation/uninstallation of the material. 
OR  
As per the referred payment terms, M/s. VGL is 
releasing supply part only 70% of Item rate for 
the above case and 30% of Item rate, which is 
based on Installation/ Erection, testing and 
commissioning activities. It is not possible that, 
for every item, the material supply cost is 
limited to 70% of the Item rate. Ultimately the 
contractor has to suffer the loss making. 
 
Hence, we request you to separate the referred 
item rates by keeping supply and ITC 
(Installation/ Erection, testing and 
commissioning) separate. OR else, Please 
confirm that in case the material is not 
consumed, the client will release the 100% 
payment against receipt of material. Please 
confirm either of the above. 
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9 
V – SOW 

106 
Annexure – 3 

Time Schedule   

We request to M/s VGL, kindly to amend this 
clause as 20 weeks from the date of KOM (Kick 

of Meeting), because that the some supply 
items will take time at the Manufacture’s end. 

1. Contract Period: 02 years 
from the award of LOA/WO.   

2. Material Delivery period: 08 
Weeks from the intimation of 

EIC.  
3. Station Completion Period: 08 
Days from the intimation of EIC. 

10 
VIII – SOR 

173 

A: Mechanical & 
Piping Works (1.1 

to 1.2) 
 

As per the industrial practices, the SS tube 
1/2"OD X 0.065" min wall thickness - instead 
of 1/2"OD X 0.083" wall thickness available in 
market, so we request to M/s VGL, kindly allow 
the 1/2"OD X 0.065" min wall thickness of SS 
Tube for this SOR line items. 

Noted & Confirmed  

11 
IV – SCC 

79 

42.0 
Compensation for 

Extended Stay 

It has been observed that M/s. VGL contracts 
similar in nature gets extended from time to 
time due to many reasons not attributable to 
contractor. Moreover, There is no item rate 
given to provide Extended Stay Compensation 
as mentioned in the SCC clause no. 42.1.1 
 
To estimate the cost of work, a bidder considers 
contract period plus some contingencies to 
execute the contract. However, it cannot be 
double of the contract period given in the 
Tender/LOA. We request to M/s. VGL to keep 
contract period suitable them and stick to it so 
that contractor need not to suffer. Moreover, we 
request you to add a separate Line item for 
payment in case of extended stay. 

1. Contract Period: 02 years 
from the award of LOA/WO.   

2. Material Delivery period: 08 
Weeks from the intimation of 

EIC.  
3. Station Completion Period: 08 
Days from the intimation of EIC. 

12 
V – SOW 

134 
PJS 

1.3 Guarantee  

The work will be multiple CNG Stations where 
we have to work. It can be the case that One 
CNG Station is completed in third month and 
one CNG Station is completed in the twelfth  

Noted & Confirmed 



 
VADODARA GAS LIMITED 

 REPLIES TO BIDDER’S QUERIES DATED 01/11/2022  
TENDER NO.: VGL/CO/C&P-CNG/BD202206119/RI/01 & TENDER ID: 560793 

TENDER SUBJECT: COMPOSITE – MECHANICAL & ELECTRICAL WORKS CONTRACT FOR UPCOMING 
NEW CNG STATION AT VGL, VADODARA 

S. 
N. 

SECTION NO. & 
 NAME & PAGE NO. 

CLAUSE NO. 
& DESCRIPTION 

BIDDER’S QUERY VGL’S REPLY 

   

month. However, the guarantee period for both 
will be 12 Months from the completion of work 
making total guarantee of first CNG Station as 
21 Months. Moreover, as also mentioned in 
earlier query, the completion period is extended 
from time to time, making this Guarantee 
period more critical for construction point of 
view. We get 12 Months guarantee period from 
sub-vendors / vendors and it is also not logical 
for keeping such type of clause. Hence, we 
request to keep Guarantee period from 
completion of individual CNG Station 
completion. Please confirm. 
 
Further, Completion Certificate is issued after 
release of 100% payment of contractor. It 
cannot happen that the payment is released on 
the date of completion of work at site. Hence, 
we request you to keep Guarantee Period as 12 
Months from the date of Completion of 
individual CNG Station work. Please confirm. 

 

13 IV – SCC 11.0 CPBG 

As per announcement that has been made by 
the Ministry of Finance, Government of India in 
its Notification No. F.9/4/2020-PPD dated 
12.11.2020 under rule 171 of General Financial 
Rules (GFRs) 2017 for reduction of Contract 
Performance Security to 3% of the value of the 
Annualised Contract Value contract for all 
tenders/ contracts issued/ concluded till 
31.12.2021. We request to keep PBG 3% 
Annualised Contract Value of the value 
contract for fixed contract. 

Tender Condition  
Prevail 
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14 VII SOR 
B: Electrical 
Works (1.2) 

 

We request to M/s VGL, kindly provide the 
technical details such as outgoing connection, 
incomer, design etc. for the POWER 
DISTRIBUTION PANEL (APPROX. 130 TO 135 
KW LOAD) WITH APFC (CAPACITOR BANK) 
PANEL. 

VGL shall provide technical 
details after award of LOA/WO. 

15 - - 

1) The VGL TENDER NO: VGL/CO/C&P-
CNG/BD202206119 - TENDER DOCUMENT 
FOR COMPOSITE – MECHANICAL & 
ELECTRICAL WORKS CONTRACT FOR 
UPCOMING NEW CNG STATION AT VGL, 
VADODARA - public dated 08/09/2022 and 
due dated 29/09/2022. This tender is 
cancelled, due to some technical & n-
procurement issues from the M/s VGL team 
end. 
 
We had created an EMD with a value of 
2,89,232/- and a validity date of 28/02/2023 
in BG format (BG No.007GT02222700013 and 
dated 27/09/2022), which we need to cancel 
with the bank. The bank requires a letter from 
the client regarding the cancelled tender for 
this purpose. Hence, we request that M/s VGL 
provide the tender cancellation letter for the 
same tender. 
 
2) Here, we need to make a new EMD against 
the NEW VGL TENDER NO: VGL/CO/C&P-
CNG/BD202206119/RI/01 - TENDER 
DOCUMENT FOR COMPOSITE – MECHANICAL 
& ELECTRICAL WORKS CONTRACT FOR 
UPCOMING NEW CNG STATION AT VGL, 
VADODARA - public dated 18/10/2022 and  

Bidder must to submit Fresh 
EMD complying with the 

prevailing tender. VGL shall 
support the respective bidder for 
release of EMD submitted with 
earlier cancelled tender (if any) 

on receipt of formal request from 
such bidder.  
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due dated 05/11/2022. So, we will make a new 
EMD in a BG format for the same tender and 
submit it to M/s VGL. Please confirm. 

 

16 - - 

The tender due date is 05/11/2022. It will be 
very difficult to submit our techno-commercial 
bid within a few days, and there are weeks of 
holidays for the Diwali and New Year festival in 
Gujarat and everywhere in India. This work 
involves major supply items are yet to be 
received from vendors and waiting for the 
queries reply and we are still working on it. 
Hence, we would request you to extend the due 
date by at least 8-10 working days from the 
current due date, which will enable us to 
prepare our most competitive bid. 

Tender Condition  
Prevail 

NOTE: A COPY OF THESE REPLIES TO BIDDER’S QUERIES AS ISSUED ON n-procure & VGL WESITE ALONG 
WITH SIGN AND SEAL OF THE BIDDER WILL BE REQUIRED TO BE SUBMITTED WITH TECHNO–COMMERCIAL 
BID AS THIS WILL BE AN INTEGRAL PART OF THE TENDER.  


