



LIST OF EMPANELLED CONTRACTORS

FOR

Aboveground GI Installation Including Last Mile Connectivity at
Consumer End for New D-PNG Connection

EXPRESSION OF INTEREST (EOI) REF. NO. VGL/CO/C&P-PNG/LMC/EOI/2026-27/001

Sr. No.	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment
1	M/s R. S. Instrumentation	18-09-2026	17-09-2028
2	M/s Shubham Construction	18-09-2026	17-09-2028
3	M/s Krishna Corporation	18-09-2026	17-09-2028
4	M/s Tarsh Construction	18-09-2026	17-09-2028
5	M/s Urja Potentials Pvt. Ltd.	18-09-2026	17-09-2028
6	M/s J K Enterprise	18-09-2026	17-09-2028
7	M/s Netway Infrastructure, Rajkot.	18-09-2026	17-09-2028
8	M/s Pranhsi Construction	18-09-2026	17-09-2028
9	M/s Jey Network	18-09-2026	17-09-2028
10	M/s Parth Buildcone	18-09-2026	17-09-2028

VGL has concluded the evaluation of responses received against the referred EOI by the respective stipulated timeline and have concluded the empanelment of the qualified bidders as detailed above.